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J8 Tucson IAP (ANG) Wastewater Collection
System

J8.1 Tucson AP (ANG) Overview

Tucson IAP (ANG) islocated in the southern part of Tucson, Arizona wedged between Interstates 10
and 19. 1t's home to the 162™ Fighter Wing whose mission in peacetime is to provide 16 training
for Air Force, Air National Guard, Air Force Reserve, and foreign aircrews and in wartime to
continue combat aircrew training and provide filler forces in direct support of war operations. The
base encompasses 94 acres and contains 36 buildings; 35 industrid and 1 administrative with a total

of approximately 530,000 square feet. There isno family or transent housing. The day-to-day base
population is gpproximately 1000 personnel; however, one weekend each month the population

surges to 1600 in response to Air National Guard drills.

J8.2 Wastewater Collection System Description

J8.2.1 Wastewater Collection System Fixed Equipment Inventory

The Tucson IAP (ANG) Wastewater Collection System consists of al appurtenances physically
connected to the collection system from the point of demarcation defined by the Right of Way. The
system may include, but is not limited to, pipelines, manholes, and lift stations. The actud inventory

of items sold will bein the bill of sale at the time the system is transferred. The following description
and inventory isincluded to provide the Contractor with a general understanding of the size and
configuration of the system. The Government makes no representation that the inventory is accurate.
The Contractor shall base its proposa on ste inspections, information in the technica library, other
pertinent information, and to a lesser degree the following description and inventory. Under no
circumstances shall the Contractor be entitled to any service charge adjustments based on the
accurecy of the following description and inventory.

Specifically excluded from the Wastewater Collection System privatization are:
Oil Water Separators
Grease Traps

J8.2.1.1 Description

The wastewater collection system at the Tucson IAP (ANG) consists of wastewater gravity piping
and force main piping and is aided by three internal lift stations on the base. Wastewater exits the
base at three separate locations. The wastewater collection system consists of approximately 4,500
linear feet of 2 to 6-inch PVC pipe and 2,400 linear feet of 6 to 8inch vitrified clay pipe. Pipe depths
range from 4 to 18 feet (average depth is 12 feet). There are 10 brick and 9 pre-cast concrete
manholes ranging from 10 to 12 feet in depth. Base personnel indicate the current capacity of the
wastewater collection system is adequate for expected future demand.

J8.2.1.2 Inventory

Table 1 provides a general listing of the mgjor Wastewater Collection System fixed assets for the
Tucson IAP (ANG) Wastewater Collection System included in the sale.



TABLE 1
Fixed Inventory
Woastewater Utility System Tucson IAP (ANG)

Item Size(in.)  Quantity Unit Approximate Year of
Construction
PVC Pipe
- ForceMain 2 186 LF 1998
- ForceMain 2 611 LF 1988
- ForceMain 4 365 LF 1994
4 178 LF 1998
4 194 LF 1990
6 308 LF 1997
6 91 LF 1988
6 203 LF 1990
6 550 LF 1994
8 956 LF 1998
8 539 LF 1989
8 298 LF 1990
Vitrified Clay Pipe 6 438 LF 1958
8 1965 LF 1958
Standard Sanitary Sewer Manhole
- Brick, 12 Feet Deep 10 EA 1958
- Precast, 12 Feet Deep 5 EA 1988
- Precast, 12 Feet Deep 2 EA 1989
- Precast, 12 Feet Deep 1 EA 1990
- Precast, 12 Feet Deep 1 EA 1998
Wastewater Lift/Pump Station
- Lift Station #1, 8x8x16, 2-2hp pumps 1 EA 1994
- Lift Station #2, 8x8x16, 2-1.5hp pumps 1 EA 1998
- Lift Station #3, 6x6x8, 1-1hp pump 1 EA 1998
Pumps
- Lift Station #1, duplex submersible, audible 2hp 2 EA 1994
light and buzzer, automatic controlslocated in
Bldg 10 mechanical room, 4-inch force main
- Lift Station #_2, duple>l<, gudiblzla light arlld _ 1.5hp 2 EA 1998

_r



Item Size(in.)  Quantity Unit Approximate Year of
Construction

buzzer, automatic controlslocated on south side of
Bldg 34, 4-inch force main

- Lift Station #3, single, audiblelight and buzzer, 1hp 1 EA 1998
automatic controlslocated in Bldg 28 mechanical
room, 2-inch force main

Notes:

PVC = Polyvinyl Chloride

LF = Linear Feet

EA = Each

hp = horsepower

No known warning/tracer tape used

J8.2.2 Wastewater Collection System Non-Fixed Equipment and
Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specidized vehicles and tools
included in the purchase. Offerors shal field verify al equipment, vehicles, and tools prior to
submitting abid. Offerors shall make their own determination of the adequacy of al equipment,
vehicles, and tools.

TABLE 2
Spare Parts
Wastewater Collection System Tucson IAP (ANG)

Qty Item Make/M odel Description Remarks

None

TABLE 3
Specialized Vehiclesand Tools
Wastewater Collection System Tucson IAP (ANG)

Description Quantity L ocation M aker

None

J8.2.3 Wastewater Collection System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Wastewater Collection System Tucson IAP (ANG)

Item Description Remarks

Sanitary Sewer Master Plan, dated Mar 1986, revised Jul 1994 No AutoCAD drawings are available



J8.3 Specific Service Requirements

The service requirements for the Tucson IAP (ANG) Wastewater Collection System are as defined in
the Section C Description/SpecificationsWork Statement.

J8.4 Current Service Arrangement

Current Provider: Pima County Wastewater Management
Average Annua Usage: 13,667 kgas

Maximum Monthly Use: 1,370 kgds

Minimum Monthly Use: 591 kgdl's

J8.5 Secondary Metering

None

J8.6 Monthly Submittals

The Contractor shal provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in aformat proposed by
the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25" of
each month for the previous month. Invoices shal be submitted to the person identified at time of
contract award.

2. Outage Report. The Contractor’s monthly outage report (blockage and overflow information)
will be prepared in the format proposed by the Contractor and accepted by the Contracting
Officer. Outage reports shall be submitted by the 25" of each month for the previous month.
Outage reports shal be submitted to the person identified at time of contract award.

3. Infiltration and Inflow Report. If required by Paragraph C.3, the Contractor shal submit an
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25™ of each month for
the previous month. System efficiency reports shall be submitted to the person identified at time
of contract award.

J8.7 Infiltration and Inflow (&) Projects

IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by
the Government for managing and monitoring 1&1: None

J8.8 Service Area

IAW Paragraph C.4 Service Area, the service areais defined as al areas within the Tucson IAP
(ANG) boundaries.



J8.9 Off-Installation Sites

No off-ingtdlation sites are included in the sale of the Tucson IAP (ANG) Wastewater Collection
System.

J8.10 Specific Trangtion Requirements

IAW Paragraph C.13 Transition Plan, Table 5 provides alisting of service connections and
disconnections required upon transfer.

TABLES5
Service Connections and Disconnections
Wastewater Collection System Tucson IAP (ANG)

L ocation Description

Lift Station #1 The wastewater contractor will be responsible for completely removing the Lift Station
#1 electrical controls and appurtenances from the mechanical room in Bldg 10 and

relocating them adjacent to Lift Station #1.

Lift Station #3 The wastewater contractor will be responsible for completely removing the Lift Station
#3 electrical controls and appurtenances from the mechanical room in Bldg 28 and

relocating them to the north face of Bldg 28.

J8.11 Government Recognized System Deficiencies

Table 6 provides alisting of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies associated
with the Tucson IAP (ANG) Wastewater Collection System. If the utility system is sold, the
Government will not accomplish these planned improvements. The Contractor shall make a
determination as to its actual need to accomplish and the timing of any and al such planned
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades and
Renewals and Replacements Plan process and will be recovered through Schedule L-3. Renewa and
replacement projects will be recovered through Sub-CLIN AB.

TABLE 6
System Deficiencies
Wastewater Collection System Tucson IAP (ANG)

Project Location Project Description

None



